
COST ESTIMATE 
STATEMENT OF WORK ADDENDUM 
AERIAL RADIOLOGICAL SURVEY 

POLK AND HILLSBOROUGH COUNTY, FLORIDA 
JANUARY 2005 

Task 1 -Summary and Analysis of State Data - ($60.500^) 
Procurement of data (40hrs); 
Scanning/Coping of file/data (60hrs); 
Review & Analysis of Data (160hrs); 
Correlation of State data to survey area (150hrs) 
Generation of a written summary report and map(s) that denotes the survey locations 
relative to EPA's future survey area (200hrs); 
Meeting w/EPA to present Draft Report and impacts this data may have on EPA's 
radiation survey plans (120hrs); 
Submittal of 15 copies of the summary report (30hrs). 
Travel - One trip/2 people to TPA to procure data ($3000) 
Travel - One trip/3 people to ATL to present results/discuss ($4500) 

Task 2 -Completion of Survey Work in Fiscal Year 2005 ($169.500) 
False Starts in April and May 2004 (300hrs) 

• Two technical planning meetings (160hrs) 
• Two Site Reconnaissance/Logistical Planning Site Visits (160hrs) 
• Community Involvement Planning Meeting (60hrs) 
• Web Site Planning Meeting (60hrs) 

Web Site Development BN/RSL Technical Support (lOOhrs) 
Revision/Update of Work Plan (200hrs) 

• Increased LOE for data reduction/statistical analysis and reporting (300hrs) 
Projected 6% escalation in costs from FY04 to FY05 ($10,000) 

• Travel - Two trips 4/people ATL for technical planning ($12,000) 
• Travel - Two reconnaissance trips, 2/people to TPA ($6,000) 
• Travel - Community Involvement Planning Meeting 3/people to Atl., GA ($4500) 

Travel - Web Site Planning Meeting 2/people to ATL ($3000) 

Task 3 -Survey of CERCLIS Sites ($500.000) 
Analysis of Potential Impacts on budget, scope, and schedule (lOOhrs) 
Preparation of Survey Area Map (lOOhrs) 
Work Plan, QA/QC, and Safety Plan Amendments (200hrs) 
Aerial Survey Labor for 700mi^ survey - 6 people for 20 days (I200hrs) 

, Direct Costs (Helicopter/fuel/hanger space/maintenance/security) ($210,200) 
Planning and Mobilization (300hrs) 
Data Reduction, Statistical Analysis and Report Preparation (500hrs) 
Travel - 6 people 20 days in TPA - ($36,000) 
Contingency 5% - ($22,800) 
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Task 4 - Formal Aerial Radiological Report (<$100.000>) 

Upon implementation of the DOE lAG, evaluation of long-term project management needs, and 
initiation ofthe Phase 2 Work Plan, it was decided that RSL's support would conclude with the 
completion of submission of the data from the aerial radiological survey. Argonne National 
Laboratory will still be responsible for preparing a formal report, but the work will be performed 
under new lAG that will support Phase 2. Therefore, the lAG budget is decreased by the original 
report preparation budget of $100,000. 

Total Estimated Costs - $630,000 

Notes: 1) Costs are based on a loaded rate of 100.00/hr of LOE plus travel costs. 


